



COMMONWEALTH OF
PUERTO RICO
Puerto Rico Public-Private
Partnerships Authority

August 26, 2016

ADDENDUM NO. 4

**REQUEST FOR QUALIFICATIONS AND PROPOSALS FOR THE
PUERTO RICO MARITIME TRANSPORTATION PROJECT**

This Addendum No. 4 to the Request for Qualifications and Proposals (“RFQP”) which was issued on February 25, 2016, for the above-referenced project, provides an updated project schedule originally included in Table 1-1 of Section 1.5 of the RFQP.

The Puerto Rico Public Private Partnerships Authority looks forward to receiving and reviewing your Statement of Qualifications and Proposals as we continue the procurement process.

APPROVED BY:

/s/ Deliris Ortiz-Torres

Deliris Ortiz-Torres

Executive Director

Puerto Rico Public-Private Partnerships Authority

TABLE 1-1: RFQP SCHEDULE

February 25, 2016	RFQP issued by the Authority
February 25, 2016	Opening of data room
March 29 - 31, 2016	First site visit for interested Proponents
April 13, 2016	First round of questions and Request for Clarifications (“RFCs”) due
June 8, 2016	Second round of RFCs due
June 29, 2016	Third round of RFC’s due
July 20, 2016	Deadline for Alternative Technical Concepts (“ATC”) submittals
July 26 - 28, 2016	First clarification meeting and/or second site visit (if deemed necessary)
Mid-August	Second clarification meeting (if necessary)
Mid-August	Additional site visits (by request only)
September 30, 2016	Due date for submission of SOQs and Proposals with the Authority no later than 5:00 p.m. (AST) (“Submission Deadline”)
October 2016	Notification of Preferred Proponent